
Contract Number 01-496904  

Date Adv.: 09/27/2010  

 

Item 

No.

Item  

Code

Item Description Unit of  

Measure

Estimated 

 

Quantity

1 074016 CONSTRUCTION 

SITE MANAGEMENT

LS LUMP 

SUM

2 074019 PREPARE STORM 

WATER POLLUTION 

PREVENTION PLAN

LS LUMP 

SUM

3 074028 TEMPORARY FIBER 

ROLL

LF 450

4 074031 TEMPORARY 

GRAVEL BAG BERM

LF 500

5 074038 TEMPORARY 

DRAINAGE INLET 

PROTECTION

EA 4

6 074041 STREET SWEEPING LS LUMP 

SUM

7 074042 TEMPORARY 

CONCRETE 

WASHOUT 

(PORTABLE)

LS LUMP 

SUM

8 074057 STORM WATER 

ANNUAL REPORT

EA 1

9 120090 CONSTRUCTION 

AREA SIGNS

LS LUMP 

SUM

10 120100 TRAFFIC CONTROL 

SYSTEM

LS LUMP 

SUM

11 128650 PORTABLE 

CHANGEABLE 

MESSAGE SIGN

EA 1

12 152301 RESET MARKER EA 3
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13 152320 RESET ROADSIDE 

SIGN

EA 3

14 019635 RELOCATE 

TERMINAL SYSTEM

EA 5

15 153103 COLD PLANE 

ASPHALT CONCRETE 

PAVEMENT

SQYD 1,750

16 190110 LEAD COMPLIANCE 

PLAN

LS LUMP 

SUM

17 190115 ASBESTOS 

COMPLIANCE PLAN 

(NATURALLY 

OCCURING 

ASBESTOS)

LS LUMP 

SUM

18 190116 DUST CONTROL 

PLAN (NATURALLY 

OCCURRING 

ASBESTOS)

LS LUMP 

SUM

19 198001 IMPORTED BORROW CY 6

20 202011 MULCH CY 1

21 390132 HOT MIX ASPHALT 

(TYPE A)

TON 175

22 394077 PLACE HOT MIX 

ASPHALT DIKE 

(TYPE F)

LF 7,230

23 394090 PLACE HOT MIX 

ASPHALT 

(MISCELLANEOUS 

AREA)

SQYD 1,750

24 729010 ROCK SLOPE 

PROTECTION 

FABRIC

SQYD 28

25 820118 GUARD RAILING 

DELINEATOR

EA 92
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26 820151 OBJECT MARKER 

(TYPE L-1)

EA 4

27 832003 METAL BEAM GUARD 

RAILING (WOOD 

POST)

LF 13,500

28 019636 METAL BEAM GUARD 

RAILING (SLOPE 

RETAINING WALL)

LF 50

29 832012 METAL BEAM GUARD 

RAILING (7' WOOD 

POST)

LF 490

30 832070 VEGETATION 

CONTROL (MINOR 

CONCRETE)

SQYD 4,410

31 019637 WEED CONTROL MAT 

(FIBER)

SQYD 360

32 839581 END ANCHOR 

ASSEMBLY (TYPE 

SFT)

EA 10

33 839584 ALTERNATIVE IN-

LINE TERMINAL 

SYSTEM

EA 1

34 839585 ALTERNATIVE 

FLARED TERMINAL 

SYSTEM

EA 1

35 860090 MAINTAINING 

EXISTING TRAFFIC 

MANAGEMENT 

SYSTEM ELEMENTS 

DURING 

CONSTRUCTION

LS LUMP 

SUM

36 999990 MOBILIZATION LS LUMP 

SUM
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